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DUCT BANK TRENCH DETAIL SOUTHEAST QUADRANT ALONG ROUTE 7

X0 Conduit Bundle

8" Min. Aggregate Material 2IA
(See Note 7 above)

NOTES:

I. NUMBER 4 REBAR TOP AND BOTTOM IS REQUIRED FOR ENTIRE PROJECT.
2. REBAR ON SIDES IS REQUIRED UNDER PROPOSED ROADS ONLY.
3.REBAR IS TO BE A MINIMUM OF I'/o" FROM THE SURFACE OF THE CONCRETE.

4.TYPICAL 4 INCH PVC SCHEDULE 40 CONCRETE ENCASED DUCT BANK
NUMBER OF CONDUITS WILL VARY DEPENDING ON DUCT BANK REQUIREMENTS.

5. AFTER INSTALLATION,ALL DUCT MUST BE THOROUGHLY CLEANED

TO ENSURE THAT ALL SMALL PEBBLES,SAND OR OTHER FOREIGN MATERIAL ARE
REMOVED BEFORE CABLE INSTALLED.ALL CONDUITS ARE THEN TO CONTAIN
"POLYOLEFIN" 1000 POUND STRESS PULL LINES,TO ACCOMMODATE THE PULLING CABLE.

6. ALL CONCRETE ENCASEMENT TO BE CLASS AS3.

7.SUBSTITUTE NO.57 STONE FOR AGGREGATE MATERIAL 2IA IF STANDING OR RUNNING
WATER IS PRESENT WHEN UTILITY TRENCH IS EXCAVATED AT NO ADDITIONAL COST TO
THE DEPARTMENT.THE DEPTH OF EXCAVATION MAY NEED TO BE INCREASED WHERE
SHOWN ON THE PLANS IN ORDER TO REMOVE UNSUITABLE MATERIAL. UNSUITABLE

MATERIAL SHALL BE REMOVED AND DISPOSED OF OFFSITE AND REPLACED WITH

AGGREGATE NUMBER 57 STONE,THE COST OF WHICH IS INCIDENTAL TO COMMUNICATION
DUCT BANK.
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